Approved For Release 2006/03/10 : CIA-RDP78-03097A000500040042-9

25X1

Tab B

ELECTRONIC EQUIPMENT AND FURNITURE COSTS

1. Antenna materiel to be furnished antenna construction contractor: 25X1A1A

   a. New procurement

   b. Stocked materiel not requiring replacement 25X1A1A

2. Furniture, new procurement

3. Electronic material and equipment

   a. New procurement directly for project

   b. Procurement to replace stock withdrawn

   c. Stock not requiring replacement

* Total new procurement

Total stock not requiring replacement

Total cost of new equipment and furniture

25X1A1A

* Item 9a, Tab A

Approved For Release 2006/03/10 : CIA-RDP78-03097A000500040042-9